BRUHAT BANGALORE MAHANAGARA PALIKE

No: EE (Project)/Ynk Zone/WO/ 02 /16-17

Office of the Executive Engineer,
Project Division, Yelahanka Zone,
NH-7 Road. Bangalore-92,
Date: **20-06-2016**

WORK ORDER

To,
Sri.G.N.Ramesh,
H.No.1, 3rd Main Road,
7th Cross, Gandhigrama,
Maruthi Extension,
Bangalore-560 021

Sub: - Tender for the work of **"Improvements to roads and drains at balance portion of chokkanahalli road connecting Thanisandra main road to Sampigehalli in ward no.05, Byatarayanapura sub division"**

Ref: - 1) Tender Notification No:BBMP/YNK/EE(PROJECT)/TEND/07/2015-16, Dated:24.02.2016 and BBMP/2015-16/BD/WORK_INDENT21227
2) Agreement No:EE/Project/AG No:03/16-17, Dt :20-06-2016

****

Pursuant to your furnishing the requisite security deposit as stipulated in ITT Clause 29.1 and signing of the contract agreement for the work of **"Improvements to roads and drains at balance portion of chokkanahalli road connecting Thanisandra main road to Sampigehalli in ward no.05, Byatarayanapura sub division".** Tender Contract Price of **Rs.91,56,066/- (Rupees Ninety One Lakhs Fifty Six Thousand and Sixty Six only)** which works out to be (-) 6.51% below the estimated cost of **Rs.97,94,102.04** of SR 2015-16.

You are hereby instructed to proceed with the execution of the above said work in accordance with the contract documents in consultation of AEE (Project sub division) and complete the work within stipulated time of 4 months from the date of handing over of site by AEE (Project Sub Division) Yelahanka Zone. A copy of the rate list is herewith enclosed for your information and guidance.

Yours faithfully,

Executive Engineer, 2016
Project Division, Yelahanka Zone.

Copy submitted to,

1. The Joint Commissioner (Yelahanka), for kind information.
2. The Chief Engineer (Yelahanka), for kind information.
3. The A.O (Project), for information.
4. Office file